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SECTION A
COVER PAGE - SF-1442

OMB APPROVAL NO. 2700-0042

SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD 19NP4019Q3520 [1 SEALED BID (IFB) 07/31/2019 2 of 38
(Construction, Alteration, or [x] NEGOTIATED (RFP)
Repair)
IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. |[6. PROJECT NO.
PR8493520
7. ISSUED BY CODE 8. ADDRESS OFFER TO
AMERICAN EMBASSY KATHMANDU AMERICAN EMBASSY KATHMANDU
GENERAL SERVICES OFFICE GENERAL SERVICES OFFICE
MAHARAJGUNJ, KATHMANDU, NEPAL MAHARAJGUNJ, KATHMANDU, NEPAL
Email: ktmcontracts@state.gov Email: ktmcontracts@state.gov
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: > Mahesh Pudasaini 00977-1-4234438
SOLICITATION

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Design, supply, install, test & commission a 48kW Solar PV System at the Commissary Warehouse-Building,
Phora Compound as per Solicitation/SOW:

11. The Contractor shall begin performance within 10 calendar days and complete it within 100 working days after receiving
[1award, X[ notice to proceed. This performance period is X[_] mandatory, [] negotiable. (See )

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? [ 12B. CALENDAR DAYS
(If “YES,” indicate within how many calendar days after award in ltem 12B.)

[ YES X[ NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Offers in original to perform the work required are due at the place specified in Item 8 by August 29, 2019, 17:00 hours local time . If
this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to
show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [lis, [Xis not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text
or by reference.

D. Offers providing less than 30 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Computer Generated Prescribed by GSA
FAR (48 CFR) 53.236-1(e)


mailto:ktmcontracts@state.gov
mailto:ktmcontracts@state.gov

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than Item 14)

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is

accepted by the Government within

calendar days after the date offers are due. (Insert any number equal to or greater than the

minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.

-5

AMOUNTS:

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each

AMENDMENT NO.

DATE
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type | 20B. SIGNATURE 20C. OFFER
or print) DATE
AWARD (To be completed by Government)
21. ITEMS ACCEPTED:
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) _> 26 ] 10 U.S.C. 2304(c)( ) ] 41 U.S.C. 253(c)( )
26. ADMINISTERED BY 27. PAYMENT WILL BE MADE BY

CODE |

General Services Office
American Embassy Kathmandu
Maharajgunj, Kathmandu

Financial Management Office
American Embassy Kathmandu
Maharajgunj, Kathmandu

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

[]28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return _____ copies to issuing office.) Contractor agrees to
furnish and deliver all items or perform all work, requisitions identified on
this form and any continuation sheets for the consideration slated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the
clauses, representations, certifications, and specifications or incorporated
by reference in or attached to this contract.

|:|29. AWARD (Contractor is not required to sign this document.) You

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO
SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)
Scott McDow

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

Computer Generated

STANDARD FORM 1442 BACK (REV. 4-85)



REQUEST FOR QUOTATIONS - Design, supply, install, test & commission a Solar PV System at the

Commissary Warehouse-Building, Phora Durbar Compound, Kantipath, Kathmandu, Nepal

A

PRICE

The Contractor shall complete all work, including furnishing all labor, material, equipment and services

required under this purchase order/contract for the following firm fixed price and within the time specified.
This price shall include all labor, materials, all insurances, overhead and profit. Please specify the Currency.

Line

two;

use crane or other services for collecting all the material to the roof of
warehouse building. The contractor will install the solar PV system, tie
grid inverters, DC and AC cables, breakers, and connect to embassy
panel as per the drawing submitted by contractor and approved by the
Embassy from phase one.

As a reference, a template of bill of materials for phase two is as per
below:

. Solar PV’s capacity will be 300-320 WP each for total 48 kW capacity

of the solar PV system. The solar PV will have IEC 61215, 61730 - 1
and IEC 61730 — 2.

. Structures sizes will be as per the approved dimensions from phase one

. Tie-grid Inverters each have the range of 8 - 10Kw capacity for 48 Kw

solar PV that can convert three-phase power output, have LCD
Display, wide voltage operating range of 105-500V and LED
Indicators, and should meet safety operating standards and code
requirements of IEC 62109 and IEC 60068.

. A laptop, 15 inches screen similar or above than Intel 17 configuration

and is required, and should match perfectly with tie-grid inverter, and
its software programing, and software program with cable.

. DC copper cables and conduit of standard size are required for the entire

system. It will be 6 square mm for series connection and 16 square mm
from PV combiner to the input of inverter

. Energy meters (kWh) for each Tie-grid Inverters.

. Electrical conduits and fittings of Gl as per the site condition.

Description Amount
1 | Engineering / Construction Documentation Services — Phase one
2 | Supply, install, test & commission a 48 kW capacity Solar PV System — Phase

4
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h. Necessary electrical switches, breakers, and protective items.
i. Other necessary hardware items for overall installation work.

j. Training of the mission’s technical staffs for the service, maintenance,
and operation of software program for 4 to 6 hours in minimum.

Vat

Grand Total

B. SCOPE OF WORK

Please see attachment 1 after page # 31 onwards for detail Scope of Work.

C. PACKAGING AND MARKING

Reserved



D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being performed and
the supplies furnished to determine whether work is being performed in a satisfactory manner, and that all
supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of this
contract, which may be required by the Contracting Officer as a result of such inspection.

D.1 FINAL COMPLETION AND ACCEPTANCE

D.1.1 "Final completion and acceptance™ means the stage in the progress of the work as determined by
the Contracting Officer and confirmed in writing to the Contractor, at which all work required under the
contract has been completed in a satisfactory manner, subject to the discovery of defects after final completion,
and except for items specifically excluded in the notice of final acceptance.

D.1.2 The "date of final completion and acceptance™ means the date determined by the Contracting
Officer when final completion of the work has been achieved, as indicated by written notice to the Contractor.

D.1.3 FINAL INSPECTION AND TESTS. The Contractor shall give the Contracting Officer at least
five (5) days advance written notice of the date when the work will be fully completed and ready for final
inspection and tests. Final inspection and tests will be started not later than the date specified in the notice
unless the Contracting Officer determines that the work is not ready for final inspection and so informs the
Contractor.

D.1.4 FEINAL ACCEPTANCE. If the Contracting Officer is satisfied that the work under the contract
is complete (with the exception of continuing obligations), the Contracting Officer shall issue to the Contractor
a notice of final acceptance and make final payment upon:

e Satisfactory completion of all required tests,

e A final inspection that all items by the Contracting Officer listed in the Schedule of Defects have
been completed or corrected and that the work is finally complete (subject to the discovery of defects
after final completion), and

e Submittal by the Contractor of all documents and other items required upon completion of the
work, including a final request for payment (Request for Final Acceptance).

E. DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)
The Contractor shall be required to:
(a) commence work under this contract within 10 calendar days after the date the Contractor
receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than 100 days after notice to proceed.

The time stated for completion shall include final cleanup of the premises and completion of punch list
items.



52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)

€)) If the Contractor fails to complete the work within the time specified in the contract, or any
extension, the Contractor shall pay liquidated damages to the Government in the amount of US$100 for each
calendar day of delay until the work is completed or accepted. Contractor will not be liable to pay liquidated
damage, if any delay occur due to the Government.

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue
to accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase
under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

(a) The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for Construction
Contracts", paragraph (a), is hereby modified to reflect the due date for submission as " ten calendar days after
receipt of an executed contract".

(b) These schedules shall include the time by which shop drawings, product data, samples and other
submittals required by the contract will be submitted for approval.

(c) The Contractor shall revise such schedules (1) to account for the actual progress of the work, (2) to
reflect approved adjustments in the performance schedule, and (3) as required by the Contracting Officer to
achieve coordination with work by the Government and any separate contractors used by the Government. The
Contractor shall submit a schedule, which sequences work so as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions (English or metric)
shown shall be consistent with that used in the contract. No extension of time shall be allowed due to delay by
the Government in approving such deliverables if the Contractor has failed to act promptly and responsively in
submitting its deliverables. The Contractor shall identify each deliverable as required by the contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule; it shall be binding
upon the Contractor. The completion date is fixed and may be extended only by a written contract modification
signed by the Contracting Officer. Acceptance or approval of any schedule or revision thereof by the
Government shall not:

(1) Extend the completion date or obligate the Government to do so,
(2) Constitute acceptance or approval of any delay, or
(3) Excuse the Contractor from or relieve the Contractor of its obligation to maintain the

progress of the work and achieve final completion by the established completion date.

NOTICE OF DELAY

If the Contractor receives a notice of any change in the work, or if any other conditions arise which are likely to
cause or are actually causing delays which the Contractor believes may result in late completion of the project,
the Contractor shall notify the Contracting Officer. The Contractor’s notice shall state the effect, if any, of such
change or other conditions upon the approved schedule, and shall state in what respects, if any, the relevant
schedule or the completion date should be revised. The Contractor shall give such notice promptly, not more
than ten (10) days after the first event giving rise to the delay or prospective delay. Only the Contracting
Officer may make revisions to the approved time schedule.



NOTICE TO PROCEED

(a) After receiving and accepting any bonds or evidence of insurance, the Contracting Officer will provide the
Contractor a Notice to Proceed. The Contractor must then prosecute the work, commencing and completing
performance not later than the time period established in the contract.

(b) Itis possible that the Contracting Officer may elect to issue the Notice to Proceed before receipt and
acceptance of any bonds or evidence of insurance. Issuance of a Notice to Proceed by the Government before
receipt of the required bonds or insurance certificates or policies shall not be a waiver of the requirement to
furnish these documents.

WORKING HOURS

All work shall be performed during Monday to Friday between 8:00 to 17:00 hours. Other hours, if requested
by the Contractor, may be approved by the Contracting Officer's Representative (COR). The Contractor shall
give 24 hours in advance to COR who will consider any deviation from the hours identified above. Changes in
work hours, initiated by the Contractor, will not be a cause for a price increase.

DELIVERABLES - The following items shall be delivered under this contract:
Description Quantity Deliver Date Deliver To
Section G. Insurance 1 10 days after award | CO
Section E. Supply and Installation Schedule 1 10 days after award | COR
Section G. Personnel Biographies 1 10 days after award | COR
Section F. Payment Request 1 monthly COR
5 days before
Section D. Request for Final Acceptance 1 inspection COR




F. ADMINISTRATIVE DATA

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(&) The Contracting Officer may designate in writing one or more Government employees, by name or
position title, to take action for the Contracting Officer under this contract. Each designee shall be identified as
a Contracting Officer’s Representative (COR). Such designation(s) shall specify the scope and limitations of the
authority so delegated; provided, that the designee shall not change the terms or conditions of the contract,
unless the COR is a warranted Contracting Officer and this authority is delegated in the designation.

(b) The COR for this contract is BAS Engineer.

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-Price
Construction Contracts”. The following elaborates on the information contained in that clause.

a) Contractor will be paid for parts and installation services (including training) after the work is
completed according to the Contractor’s installation schedule and is accepted by U.S. Embassy
personnel.

b) The U.S. government will not provide any advance payments and must receive an invoice from the
vendor in order to initiate the payment process.

c) All payments will adhere to the Prompt Payment Act.

After receipt of the Contractor's request for payment, and on the basis of an inspection of the work, the
Contracting Officer shall make a determination as to the amount, which is then due. If the Contracting Officer
does not approve payment of the full amount applied for, less the retainage allowed by in 52.232-5, the
Contracting Officer shall advise the Contractor as to the reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) is hereby
changed to 30 days.

Financial Management Office
American Embassy Kathmandu
Maharajgunj, Kathmandu, Nepal

The Contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted for payment.



G. SPECIAL REQUIREMENTS

G.1.0 INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work on a
Government Installation™ to provide whatever insurance is legally necessary. The Contractor shall at its own
expense provide and maintain during the entire performance period the following insurance amounts:

G.1.1 GENERAL LIABILITY (includes premises/operations, collapse hazard, products, completed
operations, contractual, independent contractors, broad form property damage, personal injury):

(1) BODILY INJURY, ON OR OFF THE SITE, IN U.S. DOLLARS
Per Occurrence US$5,000
Cumulative US$50,000
(2) PROPERTY DAMAGE, ON OR OFF THE SITE, IN U.S. DOLLARS
Per Occurrence US$5,000
Cumulative US$50,000

G.1.2 The foregoing types and amounts of insurance are the minimums required. The Contractor shall
obtain any other types of insurance required by local law or that are ordinarily or customarily obtained in the
location of the work. The limit of such insurance shall be as provided by law or sufficient to meet normal and
customary claims.

G.1.3 The Contractor agrees that the Government shall not be responsible for personal injuries or for
damages to any property of the Contractor, its officers, agents, servants, and employees, or any other person,
arising from and incident to the Contractor's performance of this contract. The Contractor shall hold harmless
and indemnify the Government from any and all claims arising therefrom, except in the instance of gross
negligence on the part of the Government.

G.1.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and
equipment in insurance coverage for loose transit to the site or in storage on or off the site.

G.1.5 The general liability policy required of the Contractor shall name "the United States of America,
acting by and through the Department of State", as an additional insured with respect to operations performed
under this contract.

G.2.0 DOCUMENT DESCRIPTIONS

G.2.1 SUPPLEMENTAL DOCUMENTS: The Contracting Officer shall furnish from time to time
such detailed drawings and other information as is considered necessary, in the opinion of the Contracting
Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or omissions in the Contract
documents, or to describe minor changes in the work not involving an increase in the contract price or extension
of the contract time. The Contractor shall comply with the requirements of the supplemental documents, and
unless prompt objection is made by the Contractor within 20 days, their issuance shall not provide for any claim
for an increase in the Contract price or an extension of contract time.

G.2.1.1. RECORD DOCUMENTS. The Contractor shall maintain at the project site:
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(1) a current marked set of Contract drawings and specifications indicating all interpretations
and clarification, contract modifications, change orders, or any other departure from the
contract requirements approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other submittals as
approved by the Contracting Officer.

G.2.1.2. "As-Built" Documents: After final completion of the work, but before final acceptance
thereof, the Contractor shall provide:

(1) a complete set of "as-built" drawings, based upon the record set of drawings, marked to
show the details of construction as actually accomplished; and,

(2) record shop drawings and other submittals, in the number and form as required by the
specifications.

G.3.0 LAWS AND REGULATIONS - The Contractor shall, without additional expense to the
Government, be responsible for complying with all laws, codes, ordinances, and regulations applicable to the
performance of the work, including those of the host country, and with the lawful orders of any governmental
authority having jurisdiction. Host country authorities may not enter the construction site without the
permission of the Contracting Officer. Unless otherwise directed by the Contracting Officer, the Contractor
shall comply with the more stringent of the requirements of such laws, regulations and orders and of the
contract. In the event of a conflict between the contract and such laws, regulations and orders, the Contractor
shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed course of action
for resolution by the Contracting Officer.

G.3.1 The Contractor shall comply with all local labor laws, regulations, customs and practices
pertaining to labor, safety, and similar matters, to the extent that such compliance is not inconsistent with the
requirements of this contract.

G.3.2 The Contractor shall give written assurance to the Contracting Officer that all subcontractors and
others performing work on or for the project have obtained all requisite licenses and permits.

G.3.3 The Contractor shall submit proper documentation and evidence satisfactory to the Contracting
Officer of compliance with this clause.

G.4.0 CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at the site and at all
times take all reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by or among those
employed at the site. The Contractor shall ensure the preservation of peace and protection of persons and
property in the neighborhood of the project against such action. The Contracting Officer may require, in
writing that the Contractor remove from the work any employee that the Contracting Officer deems
incompetent, careless, insubordinate or otherwise objectionable, or whose continued employment on the project
is deemed by the Contracting Officer to be contrary to the Government's interests.

G.4.1 |If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens
to delay the timely performance of this contract, the Contractor shall immediately give notice, including all
relevant information, to the Contracting Officer.

G.4.2 After award, the Contractor has ten calendar days to submit to the Contracting Officer a list of
workers and supervisors assigned to this project for the Government to conduct all necessary security checks. It
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is anticipated that security checks will take 45 days to perform. For each individual the list shall include:

Full Name

Place and Date of Birth
Current Address
Identification number

Failure to provide any of the above information may be considered grounds for rejection and/or resubmittal of
the application. Once the Government has completed the security screening and approved the applicants a
badge will be provided to the individual for access to the site. This badge may be revoked at any time due to the
falsification of data, or misconduct on site.

G.4.3 The Contractor shall provide an English speaking supervisor on site at all times. This position is
considered as key personnel under this purchase order.

G.5.0 Materials and Equipment - All materials and equipment incorporated into the work shall be new
and for the purpose intended, unless otherwise specified. All workmanship shall be of good quality and
performed in a skillful manner that will withstand inspection by the Contracting Officer.

G.6.0 SPECIAL WARRANTIES

G.6.1 Any special warranties that may be required under the contract shall be subject to the stipulations set
forth in 52.246-21, "Warranty of Construction”, as long as they are not in conflict.

G.6.2 The Contractor shall obtain and furnish to the Government all information required to make any
subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and effective. The
Contractor shall submit both the information and the guarantee or warranty to the Government in sufficient time
to permit the Government to meet any time limit specified in the guarantee or warranty, but not later than
completion and acceptance of all work under this contract.

G.7.0 EQUITABLE ADJUSTMENTS

Any circumstance for which the contract provides an equitable adjustment that causes a change within
the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that clause; provided,
that the Contractor gives the Contracting Officer prompt written notice (within 20 days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment and

(b) that the Contractor regards the event as a changed condition for which an equitable adjustment is

allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10 calendar days of
occurrence following FAR 52.236-2, Differing Site Conditions.

G.8.0 ZONING APPROVALS AND PERMITS

The Government shall be responsible for:
- obtaining proper zoning or other land use control approval for the project
- obtaining the approval of the Contracting Drawings and Specifications
- paying fees due for the foregoing; and,
- for obtaining and paying for the initial building permits.

12



H. CLAUSES

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of a clause may be accessed electronically at this/these address(es): http://www.acquisition.gov/far/ or
http://farsite.hill.af.mil/vffara.htm. Please note these addresses are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated above, use the
Department of State Acquisition website at https://www.ecfr.gov/cqgi-bin/text-
1dx?S1D=2e978208d0d2aa44b9502725ecacde5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.tplto access

links to the FAR. You may also use an internet “search engine” (for example, Google, Yahoo, Excite) to obtain

the latest location of the most current FAR.

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR CH. 1):

PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (JAN 2011)

REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT

SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (OCT 2018)
COMMERCIAL AND GOVERNMENT ENTITY CODE MAINTENANCE (OCT 2018)
INCORPORATION BY REFERENCE OF REPRESENTATIONS AND CERTIFICATIONS

PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED OR PROPOSED FOR DEBARMENT (OCT

UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY

TERMS AND CONDITIONS-SIMPLIFIED ACQUISITIONS (OTHER THAN
COMMERCIAL ITEMS) (OCT 2018)

ALLOWABLE COST AND PAYMENT (JUN 2013)

NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

CHILD LABOR — COOPERATION WITH AUTHORITIES AND REMEDIES

CLAUSE  TITLE AND DATE
52.202-1  DEFINITIONS (NOV 2013)
52.204-9
52.204-10
AWARDS (OCT 2018)
52.204-13
52.204-18
52.204-19
(DEC 2014)
52.209-6
2015)
52.209-9
MATTERS (JUL 2013)
52.213-4
52.216-7
52.222-1
52.222-19
(JAN 2018)
52.222-50

COMBATING TRAFFICKING IN PERSONS (FEB 2009)
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52.223-18

52.225-13

52.225-14

52.228-3

52.228-4

52.228-5

52.228-11

52.228-13

52.228-14

52.229-6

52.229-7

52.232-5

52.232-8

52.232-11

52.232-18

52.232-22

52.232-25

52.232-27

52.232-33

52.232-34

52.233-1

52.233-3

52.236-2

ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE
DRIVING (AUG 2011)

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008)

INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF CONTRACT
(FEB 2000)

WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT).

WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE OVERSEAS (APR
1984)

INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)
PLEDGES OF ASSETS (JAN 2012)

ALTERNATIVE PAYMENT PROTECTION (JULY 2000)

IRREVOCABLE LETTER OF CREDIT (NOV 2014)

TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013)

TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS (FEB 2013)
PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS  (MAY 2014)
DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)

EXTRAS (APR 1984)

AVAILABILITY OF FUNDS (APR 1984)

LIMITATION OF FUNDS (APR 1984)

PROMPT PAYMENT (JULY 2013)

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014)

PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD
MANAGEMENT (OCT 2018)

PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN
SYSTEM FOR AWARD MANAGEMENT (JULY 2013)

DISPUTES (MAY 2014) Alternate | (DEC 1991)
PROTEST AFTER AWARD (AUG 1996)

DIFFERING SITE CONDITIONS (APR 1984)
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52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  (APR 1984)
52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

52.236-8 OTHER CONTRACTS (APR 1984)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS (APR 1984)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)
52.236-12 CLEANING UP (APR 1984)

52.236-13 ACCIDENT PREVENTION (NOV 1991)

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

52.242-14 SUSPENSION OF WORK (APR 1984)

52.243-4 CHANGES (JUN 2007)

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (AUG 2018)

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (APR 2012)
52.245-9 USE AND CHARGES (APR 2012)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

52.246-17 WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003)

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)
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52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (APR
2012) Alternate | (SEPT 1996)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

52.249-14 EXCUSABLE DELAYS (APR 1984)

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in full text:

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE
PROCEDURES (MAY 2011)

(@) The Contractor shall comply with the Department of State (DOS) Personal Identification Card
Issuance Procedures for all employees performing under this contract who require frequent and continuing
access to DOS facilities, or information systems. The Contractor shall insert this clause in all subcontracts
when the subcontractor’s employees will require frequent and continuing access to DOS facilities, or
information systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
http://www.state.gov/m/ds/rls/rpt/c21664.htm .

(End of clause)

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not profit
personally from sales or other transactions with persons who are not themselves entitled to exemption from
import restrictions, duties, or taxes. Should the Contractor experience importation or tax privileges in a foreign
country because of its contractual relationship to the United States Government, the Contractor shall observe the
requirements of 22 CFR Part 136 and all policies, rules, and procedures issued by the chief of mission in that
foreign country.

(End of clause)

CONTRACTOR IDENTIFICATION (JULY 2008)
Contract performance may require contractor personnel to attend meetings with government personnel
and the public, work within government offices, and/or utilize government email.

Contractor personnel must take the following actions to identify themselves as non-federal employees:

1) Use an e-mail signature block that shows name, the office being supported and company affiliation (e.g.
“John Smith, Office of Human Resources, ACME Corporation Support Contractor”);
2) Clearly identify themselves and their contractor affiliation in meetings;
3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever contractor
personnel are included in those listings; and
4) Contractor personnel may not utilize Department of State logos or indicia on business cards.
(End of clause)

652.236-70 ADDITIONAL SAFETY MEASURES (OCT 2017)

In addition to the safety/accident prevention requirements of FAR 52.236-13, Accident Prevention Alternate I,
the contractor shall comply with the following additional safety measures.
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(@) High Risk Activities. If the project contains any of the following high risk activities, the contractor shall
follow the section in the latest edition, as of the date of the solicitation, of the U.S. Army Corps of Engineers
Safety and Health manual, EM 385-1-1, that corresponds to the high risk activity. Before work may proceed,
the contractor must obtain approval from the COR of the written safety plan required by FAR 52.236-13,
Accident Prevention Alternate | (see paragraph (f) below), containing specific hazard mitigation and control
techniques.

(1) Scaffolding;

(2) Work at heights above 1.8 meters;

(3) Trenching or other excavation greater than one (1) meter in depth;

(4) Earth-moving equipment and other large vehicles;

(5) Cranes and rigging;

(6) Welding or cutting and other hot work;

(7) Partial or total demolition of a structure;

(8) Temporary wiring, use of portable electric tools, or other recognized electrical hazards. Temporary
wiring and portable electric tools require the use of a ground fault circuit interrupter (GFCI) in the affected
circuits; other electrical hazards may also require the use of a GFCI;

(9) Work in confined spaces (limited exits, potential for oxygen less than 19.5 percent or combustible
atmosphere, potential for solid or liquid engulfment, or other hazards considered to be immediately dangerous
to life or health such as water tanks, transformer vaults, sewers, cisterns, etc.);

(10) Hazardous materials - a material with a physical or health hazard including but not limited to,
flammable, explosive, corrosive, toxic, reactive or unstable, or any operations, which creates any kind of
contamination inside an occupied building such as dust from demolition activities, paints, solvents, etc.; or

(11) Hazardous noise levels as required in EM 385-1 Section 5B or local standards if more restrictive.

(b) Safety and Health Requirements. The contractor and all subcontractors shall comply with the latest
edition of the U.S. Army Corps of Engineers Safety and Health manual EM 385-1-1, or OSHA 29 CFR parts
1910 or 1926 if no EM 385-1-1 requirements are applicable, and the accepted contractor’s written safety
program.

(c) Mishap Reporting. The contractor is required to report immediately all mishaps to the COR and the
contracting officer. A “mishap” is any event causing injury, disease or illness, death, material loss or property
damage, or incident causing environmental contamination. The mishap reporting requirement shall include
fires, explosions, hazardous materials contamination, and other similar incidents that may threaten people,

property, and equipment.

(d) Records. The contractor shall maintain an accurate record on all mishaps incident to work performed
under this contract resulting in death, traumatic injury, occupational disease, or damage to or theft of property,
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materials, supplies, or equipment. The contractor shall report this data in the manner prescribed by the
contracting officer.

(e) Subcontracts. The contractor shall insert this clause, including this paragraph (e), with appropriate
changes in the designation of the parties, in subcontracts.

(f) Written program. The plan required by paragraph (f)(1) of the clause entitled “Accident Prevention
Alternate I” shall be known as the Site Safety and Health Plan (SSHP) and shall address any activities listed in
paragraph (a) of this clause, or as otherwise required by the contracting officer/COR.

1) The SSHP shall be submitted at least 10 working days prior to commencing any activity at the
site.

2 The plan must address developing activity hazard analyses (AHAS) for specific tasks. The
AHAs shall define the activities being performed and identify the work sequences, the specific anticipated
hazards, site conditions, equipment, materials, and the control measures to be implemented to eliminate or
reduce each hazard to an acceptable level of risk. Work shall not begin until the AHA for the work activity has
been accepted by the COR and discussed with all engaged in the activity, including the Contractor,
subcontractor(s), and Government on-site representatives.

(3) The names of the Competent/Qualified Person(s) required for a particular activity (for example,
excavations, scaffolding, fall protection, other activities as specified by EM 385-1-1) shall be identified and
included in the AHA. Proof of their competency/qualification shall be submitted to the contracting officer or
COR for acceptance prior to the start of that work activity. The AHA shall be reviewed and modified as
necessary to address changing site conditions, operations, or change of competent/qualified person(s).

(End of clause)

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)
(a) The Contractor warrants the following:
(1) That is has obtained authorization to operate and do business in the country or countries in which
this contract will be performed;
(2) That is has obtained all necessary licenses and permits required to perform this contract; and,
(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said country or
countries during the performance of this contract.
(b) If the party actually performing the work will be a subcontractor or joint venture partner, then such
subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.
(End of clause)

652.243-70  NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in writing. Said
notice or request shall be mailed or delivered by hand to the other party at the address provided in the schedule
of the contract. All modifications to the contract must be made in writing by the Contracting Officer.

(End of clause)
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l. LIST OF ATTACHMENTS

ATTACHMENT NUMBER OF
NUMBER DESCRIPTION OF ATTACHMENT PAGES
Attachment 1 Scope of Work 5
Attachment 2 Drawing 1
Attachment 3 Drawing 1
Attachment 4 Drawing 1
Attachment 5 Drawing 1
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J. QUOTATION INFORMATION

The Offeror shall include Defense Base Act (DBA) insurance premium costs covering employees. The offeror
may obtain DBA insurance directly from any Department of Labor approved providers at the DOL website at
http://www.dol.gov/owcp/dlhwc/Iscarrier.htm

A. QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform the work
described in this solicitation. At a minimum, each Offeror/Quoter must meet the following requirements:

(1)
(2)
(3)
(4)
(5)
(6)
(7)

(8)
(9)

(10)
(11)

(12)

(13)

(14)

(15)
(16)
(17)

Be able to understand written and spoken English;

Have an established business with a permanent address and telephone listing;

Be able to demonstrate prior construction experience with suitable references;

Have the necessary personnel, equipment and financial resources available to perform the

work;

Have all licenses and permits required by local law;

Meet all local insurance requirements;

Have the ability to obtain or to post adequate performance security, such as bonds,

irrevocable letters of credit or guarantees issued by a reputable financial institution;

Have no adverse criminal record; and

Have no political or business affiliation which could be considered contrary to the

interests of the United States.

Documentation of their Prior Experience of at least 5 years for supplying and installing of

large-scale tie-grid solar PV systems.

Detail Bill of Quantities for phase one and phase two containing cost estimate with

quantities for all the material used.

Type, brand, & technical specifications of major material to be used, at the very
minimum it should contain documentation on:

- Solar PV

- Structures for solar PV

- Tie —grid Inverters

- DC cables

- Energy Meters

- Electrical switches and breakers

A single line diagram of the proposed solar PV system and detailed calculation with
confirmation that the grid ties inverters will be supplying solar generated electricity
irrespective that the source of electricity to that building is operating under (either city
power or generator) and will ensure there is no synchronization problem/issue with these
different sources of electricity.

Work schedule — Outlining activities in order to show that the entire work is completed
within estimated and approved time for both phase one and phase two.

Warranty and guarantee of major supplied equipment, and installation work.

Working Methodology.

Crane or other type of service equipment that can lift or bring the material on the roof of
warehouse building
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B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE OF WORK,
and the Attachments, which are a part of this request for quotation.

Each guotation must consist of the following:

VOLUME TITLE NUMBER OF
COPIES*
I Standard Form 18 including a completed Attachment 4, 1

"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS OF
SPECIFICATIONS

| Performance schedule in the form of a "bar chart" and 1
Business Management/Technical Proposal

Submit the complete quotation to the address indicated. If mailed, on Standard Form 18, or if hand-delivered,
use the address set forth below:

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional assumptions
taken with respect to any of the instructions or requirements of this request for quotation in the appropriate
volume of the offer.

Volume II: Performance schedule and Business Management/Technical Proposal.

(a) Present the performance schedule in the form of a "bar chart™ indicating when the various portions
of the work will be commenced and completed within the required schedule. This bar chart shall be in
sufficient detail to clearly show each segregable portion of work and its planned commencement and
completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the following
information:

Proposed Work Information - Provide the following:

(1) A list of the names, addresses and telephone numbers of the owners, partners, and principal officers
of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

(3) A list of the names, addresses, and telephone numbers of subcontractors and principal materials
suppliers to be used on the project, indicating what portions of the work will be performed by them; and,

Experience and Past Performance - List all contracts and subcontracts your company has held over the
past three years for the same or similar work. Provide the following information for each contract and
subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead contract and technical
personnel,

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates; Contract dollar value;

(4) Brief description of the work, including responsibilities; and

(5) Any litigation currently in process or occurring within last 5 years.
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C. 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(@) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions
Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly,
offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b) A site visit has been scheduled for August 13, 2019 at 2:00 pm.

(c) Participants will meet at Phora Durbar Compound, kantipath, Kathmandu.

(d) All interested bidder should send email to PudasainiMK @state.gov by August 09, 2019 with their

representative name and vehicle details for access clearance.

D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be: US$70,000 to US$100,000.

E. LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR.

F. 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates the following provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The
offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and
submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may
identify the provision by paragraph identifier and provide the appropriate information with its quotation or
offer.

Also, the full text of a solicitation provision may be accessed electronically at:
http://acquisition.gov/far/index.html/ or http://farsite.hill.af.mil/vffara.htm. Please note these addresses are
subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated above, use the
Department of State Acquisition website at http://www.statebuy.state.gov to access the link to the FAR, or use
of an Internet "search engine™ (for example, Google, Yahoo or Excite) is suggested to obtain the latest location
of the most current FAR.

The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR CH. 1):
PROVISION TITLE AND DATE

52.204-7 SYSTEM FOR AWARD MANAGEMENT (OCT 2018)

52.204-16 COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING (JUL 2016)
52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)
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K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government reserves the right to
reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the terms of the RFQ.
The Government will determine responsibility by analyzing whether the apparent successful quoter complies
with the requirements of FAR 9.1, including:

« ability to comply with the required performance period, taking into consideration all existing
commercial and governmental business commitments;

« satisfactory record of integrity and business ethics;

e necessary organization, experience, and skills or the ability to obtain them;

e necessary equipment and facilities or the ability to obtain them; and

« otherwise, qualified and eligible to receive an award under applicable laws and regulations.
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND
OTHER STATEMENTS OF OFFERORS OR QUOTERS

L1 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent”, as used in this provision, means that corporate entity that owns or controls an
affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of
which the offeror is a member.

“Taxpayer Identification Number (TIN)", as used in this provision, means the number required by the
IRS to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social
Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision in order
to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 (d), reporting requirements
of 26 USC 6041, 6041A, and 6050M and implementing regulations issued by the Internal Revenue
Service (IRS). If the resulting contract is subject to the reporting requirements described in FAR 4.904,
the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of
payments

(c) otherwise due under the contract.

(d) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of
the offeror’s relationship with the Government (31 USC 7701( c)(3)). If the resulting contract is subject
to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be
matched with IRS records to verify the accuracy of the offeror’s TIN.

(e) Taxpayer Identification Number (TIN).

TIN:

0 TIN has been applied for.
I TIN is not required because:

[0 Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not
have income effectively connected with the conduct of a trade or business in the U.S. and does
not have an office or place of business or a fiscal paying agent in the U.S.;

[ Offeror is an agency or instrumentality of a foreign government;

[0 Offeror is an agency or instrumentality of the Federal Government.

(e) Type of Organization.

Sole Proprietorship;

Partnership;

Corporate Entity (not tax exempt);

Corporate Entity (tax exempt);

Government Entity (Federal, State or local);
Foreign Government;

International organization per 26 CFR 1.6049-4;
Other :

Oo0oooOoood

(H Common Parent.
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[0 Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this clause.
0 Name and TIN of common parent:

Name

TIN

(End of provision)

52.204-8 Annual Representations and Certifications (OCT 2018)

(a) (1) The North American Industry classification System (NAICS) code for this acquisition is
[insert NAICS code].

(2) The small business size standard is [insert size standard].

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product
which it did not itself manufacture, is 500 employees.

(b) (2) If the provision at 52.204-7, System for Award Management, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the provision at 52.204-7, System for Award Management, is not included in this
solicitation, and the Offeror has an active registration in the System for Award Management
(SAM), the Offeror may choose to use paragraph (d) of this provision instead of completing
the corresponding individual representations and certifications in the solicitation. The
Offeror shall indicate which option applies by checking one of the following boxes:

[ 1 (1) Paragraph (d) applies.

[ ] (ii) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

(c) (1) The following representations or certifications in SAM are applicable to this solicitation as
indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic
price adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in
Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed
bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or
regulation.
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(i1) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. This provision applies to solicitations expected to exceed
$250,000.

(i) 52.203-18, Prohibition on Contracting with Entities that Require Certain Internal
Confidentiality Agreements or Statements—Representation. This provision applies to
all solicitations.

(iv) 52.204-3, Taxpayer ldentification. This provision applies to solicitations that do
not include the provision at 52.204-7, System for Award Management.

(v) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that—

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying
areas.

(vi) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—
Representation.

(vii) 52.209-5; Certification Regarding Responsibility Matters. This provision applies
to solicitations where the contract value is expected to exceed the simplified
acquisition threshold.

(viii) 52.209-11, Representation by Corporations Regarding Delinquent Tax Liability
or a Felony Conviction under any Federal Law. This provision applies to all
solicitations.

(ix) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by the
Government.

(x) 52.215-6, Place of Performance. This provision applies to solicitations unless the
place of performance is specified by the Government.

(xi) 52.219-1, Small Business Program Representations (Basic & Alternate I). This
provision applies to solicitations when the contract will be performed in the United
States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than
DoD, NASA, and the Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD,
NASA, or the Coast Guard.
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(xii) 52.219-2, Equal Low Bids. This provision applies to solicitations when
contracting by sealed bidding and the contract will be performed in the United States
or its outlying areas.

(xiii) 52.222-22, Previous Contracts and Compliance Reports. This provision applies
to solicitations that include the clause at 52.222-26, Equal Opportunity.

(xiv) 52.222-25, Affirmative Action Compliance. This provision applies to
solicitations, other than those for construction, when the solicitation includes the
clause at 52.222-26, Equal Opportunity.

(xv) 52.222-38, Compliance with Veterans' Employment Reporting Requirements.

This provision applies to solicitations when it is anticipated the contract award will
exceed the simplified acquisition threshold and the contract is not for acquisition of
commercial items.

(xvi) 52.223-1, Biobased Product Certification. This provision applies to solicitations
that require the delivery or specify the use of USDA-designated items; or include the

clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and
Construction Contracts.

(xvii) 52.223-4, Recovered Material Certification. This provision applies to
solicitations that are for, or specify the use of, EPA- designated items.

(xviii) 52.223-22, Public Disclosure of Greenhouse Gas Emissions and Reduction
Goals—Representation. This provision applies to solicitations that include the clause
at 52.204-7.

(xix) 52.225-2, Buy American Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xx) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate.
(Basic, Alternates I, 11, and I11.) This provision applies to solicitations containing the
clause at 52.225- 3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the
provision with its Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $80,317, the
provision with its Alternate 11 applies.

(D) If the acquisition value is $80,317 or more but is less than $100,000, the
provision with its Alternate 111 applies.

(xxi) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.
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(xxii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan-
-Certification. This provision applies to all solicitations.

(xxiii) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain
Activities or Transactions Relating to Iran—Representation and Certification. This
provision applies to all solicitations.

(xxiv) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to solicitations for research, studies, supplies,
or services of the type normally acquired from higher educational institutions.

(2) The following representations or certifications are applicable as indicated by the
Contracting Officer:

[Contracting Officer check as appropriate.]
___ (i) 52.204-17, Ownership or Control of Offeror.
(1) 52.204-20, Predecessor of Offeror.

_ (1) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End
Products.

_ (iv) 52.222-48, Exemption from Application of the Service Contract Labor
Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment-
-Certification.

_(v) 52.222-52 Exemption from Application of the Service Contract Labor
Standards to Contracts for Certain Services--Certification.

__(vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material
Content for EPA-Designated Products (Alternate I only).

__(vii) 52.227-6, Royalty Information.
___(A) Basic.
____(B) Alternate I.

_ (viii) 52.227-15, Representation of Limited Rights Data and Restricted Computer
Software.

(d) The Offeror has completed the annual representations and certifications electronically in SAM
accessed through https://www.sam.gov. After reviewing the SAM information, the Offeror verifies
by submission of the offer that the representations and certifications currently posted electronically
that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or
updated within the last 12 months, are current, accurate, complete, and applicable to this
solicitation (including the business size standard applicable to the NAICS code referenced for this
solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR
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4.1201); except for the changes identified below [offeror to insert changes, identifying change by
clause number, title, date]. These amended representation(s) and/or certification(s) are also
incorporated in this offer and are current, accurate, and complete as of the date of this offer.

FAR Clause Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an
update to the representations and certifications posted on SAM.

(End of Provision)

L.3. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006)

(a) Definitions. As used in this clause—
“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 1000-9999,
except—
(1) FSC 5510, Lumber and Related Basic Wood Materials;
(2) Federal Supply Group (FSG) 87, Agricultural Supplies;
(3) FSG 88, Live Animals;
(4) FSG 89, Food and Related Consumables;
(5) FSC 9410, Crude Grades of Plant Materials;
(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;
(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;
(9) FSC 9620, Minerals, Natural and Synthetic; and
(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of components, or
otherwise made or processed from raw materials into the finished product that is to be provided to the
Government. If a product is disassembled and reassembled, the place of reassembly is not the place of
manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of the end
products it expects to provide in response to this solicitation is predominantly—

(1) [ 1 Inthe United States (Check this box if the total anticipated price of offered end products
manufactured in the United States exceeds the total anticipated price of offered end
products manufactured outside the United States); or

(2) [ ] Outside the United States.

(End of provision)

L.4 AUTHORIZED CONTRACTOR ADMINISTRATOR
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If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed to be the
offeror's representative for Contract Administration, which includes all matters pertaining to payments.

Name:

Telephone Number:

Address:

L.5. 52.209-2 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS
REPRESENTATION (Nov 2015)

(a) Definitions. “Inverted domestic corporation” and “subsidiary” have the meaning given in the clause of
this contract entitled Prohibition on Contracting with Inverted Domestic Corporations (52.209-10).

(b) Government agencies are not permitted to use appropriated (or otherwise made available) funds for
contracts with either an inverted domestic corporation, or a subsidiary of an inverted domestic corporation,
unless the exception at 9.108-2(b) applies or the requirement is waived in accordance with the procedures at
9.108-4.

(c) Representation. The Offeror represents that.

(1) It o is, O is not an inverted domestic corporation; and
(2) It o is, O is not a subsidiary of an inverted domestic corporation.

(End of provision)
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Embassy of the United States of America
Kathmandu, Nepal

FACILITY MANAGEMENT OFFICE

ATTACHMENT #1 - STATEMENT OF WORK

DATE: July 30, 2019

PROJECT: Design, supply, install, test & commission a Solar PV System at the Commissary Warehouse-
Building Phora Compound.

LOCATION:  U.S. Embassy, Phora Durbar Compound, Kantipath, Kathmandu

A. Objective: U.S Embassy intends to get a design, supply, and an installation plan of a complete set of
Solar PV with tie-grid Inverter from professional solar contractors to produce electrical energy and
connect to our embassy grid system without battery bank. The produced electrical power from the
estimated 48 Kw Solar PV panels with tie-grid inverter can directly supply power to our main bus of
embassy, which has two electricity sources: diesel generator and normal municipal city line. Design,
material, equipment, tools, and labor need to be provided by the awarded contractor, and will include
final testing & commissioning for total capacity of estimated 48 kW PV project. This is design build
project.

B. Project Description: As a design build project, contractor will design, supply, install, test, &
commission the mono crystalline Solar PV project including solar structures, Tie-grid Inverter with
cabling and conduiting works, on the commissary warehouse-building roof at the parapet wall of Phora
compound. The total capacity of solar PV array will be 48KW, and they will be on the roof. The total
area of parapet wall surfaces where PV array will be installed is 570 running feet. The capacity range of
each solar PV should be 300-320 WP. The tie — grid inverter should be in parallel with a set of each
segment for the PV arrays. The maximum estimated number of online tie — grid inverter required is 5 to
6 units with the capacity range of 8 to 10 kW. The system output voltage from inverter should match
with the embassy grid i.e. 400 V, 3 — Phase, 50 Hz.

C. Scope of Work: Contractors are requested to design, supply, install, test, commission, provide labor,
and material for the complete solar PV with tie — grid inverter system.
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The solar PV installation project scope will be split into two (2) basic phases, with the first being,
Engineering and Construction Documentation Services and the second being Construction Services.
The first phase will include developing construction documents capturing the installation intent and
construction phases, which shall include site plans and relevant engineering calculations. This
construction services work will include the installation solar PV tie-grid inverters.

1. Phase 1. Engineering / Construction Documentation Services.
Contractor will provide the below (a,b,c) drawing and calculations:
a. Structural information for wind uplift, seismic bracing, and mounting certified by b. structural
engineering firm.
Detailed load calculation for designed PV array
c. Electrical information for the panel board that the system will be connected, the overall single
line diagram

Construction Documents initiation by the COR, the Contractor shall submit electronic copies and
required hard copies of 100% Construction Documents to the COR. Post will review these Construction
Documents and comments will be returned to the Contractor for incorporation. The Contractor shall
respond to all review comments in writing in English. The Contractor shall provide written explanations
where he/she does not agree with Post’s comment. Post shall have one (1) week to review and comment
on the 100% submission. The contractor shall have one (1) week to respond to all Post comments. The
COR initiate the completion of the 100% CD Phase and transition to the Construction Services Phase.

2. Phase 2: Construction Services

The contractor will use crane or other services for collecting all the material to the roof of warehouse
building. The contractor will install the solar PV system, tie-grid inverters, DC and AC cables, breakers,
and connect to embassy panel as per the approved drawing from phase one.
As a reference, a template of bill of materials for phase two is as per below:

a. Solar PV’s capacity will be 300-320 WP each for total 48 kW capacity of the solar PV system.

The solar PV will have IEC 61215, 61730 - 1 and IEC 61730 — 2.
Structures sizes will be as per the approved dimensions from phase one
Tie-grid Inverters each have the range of 8 - 10Kw capacity for 48 Kw solar PV that can convert
three-phase power output, have LCD Display, wide voltage operating range of 105-500V and
LED Indicators, and should meet safety operating standards and code requirements of IEC 62109
and IEC 60068.
d. A 15 inches laptop with nothing less than Intel 17 configuration is required, and should match
perfectly with tie-grid inverter, and its software programing, and software program with cable.
e. DC copper cables and conduit of standard size are required for the entire system. It will be 6
square mm for series connection and 16 square mm from PV combiner to the input of inverter
Energy meters (kWh) for each Tie-grid Inverters.
Electrical conduits and fittings of GI as per the site condition.
Necessary electrical switches, breakers, and protective items.
Other necessary hardware items for overall installation work.
Training of the mission’s technical staffs for the service, maintenance, and operation of software
program for 4 to 6 hours in minimum.

— o Q —h

A mandatory pre-bid walk-thru will be coordinated with bidders.
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3. CONTENT OF PROPOSAL FROM CONTRACTORS

The proposal from contractors should contain at least the following documentation:

i) Documentation of their Prior Experience of at least 5 years for supplying and installing of large-
scale tie-grid solar PV systems.

i) Detail Bill of Quantities for phase one and phase two containing cost estimate with quantities for
all the material used.

iii) Type, brand, & technical specifications of major material to be used, at the very minimum it
should contain documentation on:
- Solar PV
- Structures for solar PV
- Tie — grid Inverters
- DC cables
- Energy Meters
- Electrical switches and breakers

iv) A single line diagram of the proposed solar PV system and detailed calculation with
confirmation that the grid ties inverters will be supplying solar generated electricity irrespective
that the source of electricity to that building is operating under (either city power or generator)
and will ensure there is no synchronization problem/issue with these different sources of
electricity.

V) Work schedule — Outlining activities in order to show that the entire work is completed within
estimated and approved time for both phase one and phase two.

vi) Warranty and guarantee of major supplied equipment, and installation work.

vii) Working Methodology.

viii)  Crane or other type of service equipment that can lift or bring the material on the roof of
warehouse building

4. GENERAL SPECIFICAITON OF WORKS:

The contractor shall furnish the design, materials, and labor to perform all the work as proposed under Section
A, B, C, and D. The contractor shall be responsible for removal and disposal of all construction debris and for
the restoration of site in a neat and presentable condition, at his own cost. The contractor will assign a full time
technical supervisor, who will be on the project site during the working hours. The supervisor must be capable
of interpreting drawings and specifications. The contractor will be required to complete the work within the
specified date, set by The Embassy. The contractor will be responsible to submit bi - weekly report, regarding
the progress of the work. The contractor must get a written approval, from the Embassy designated Officer,
regarding the quality of the materials provided, prior to its use, at site. The materials used in the installation
must be according to the specifications outlined. The contractor must visit the site personally, and prepare
technical specifications and drawings for all the installation works that are included in the project. The
contractor should supply technical labor in minimum of five persons. If work requires more than five persons
then it should be multiple of five like 5, 10, or 15 persons in a day basis.

5. WARRANTY OF CONSTRUCTION
The warranty of this work shall continue for a period of 10 years for the solar PV, 2 years for tie — grid

inverters, and 5 years on cable and its installation work from the date of final acceptance of the work. The
contractor shall be responsible to correct any defects, which may occur within the period of warranty from the

33



date of final acceptance of the work. The contractor shall bear all the cost to fix the repairing work during the
warranty period.

®o0o

6.

~

oo

9.

MILESTONES

A single line working drawing of the system with site dimensions and approval of technical details of all
equipment/system must be approved prior to the contractor proceeding to the next phase of work.
Contractor Work Phase Plan.

Contractor design and material submittals for phase one and phase two.

Technical man powers with CV.

Catalogue and brochures for proposed solar PV, inverters and other materials.

QUALITY CONTROL

The installation work should be properly bracketed with support.

A field supervisor that has at least a minimal knowledge of English and technical skills related to work
must be present at all times.

COR will ensure the material is not damaged prior to and during installation, and that standard industry
practices as defined by safety codes, are followed at all times.

Proper joints of the cables/pipes with approved procedure are required.

A final inspection will be held with the COR and the site supervisor to inspect for quality of all
completed installation work.

SAFETY
a. Facility Supervisor will ensure that all equipment used during the project is in safe operating
condition.

b. All personnel on the job site shall have the appropriate job safety equipment and Personal
Protective Equipment (PPE). As per the attached drawing of the scope of work “Description”,
there should be safety belts, rope, helmet, proper ladder, & other necessary safety items that are
maintained all the time during work at the site.

c. Embassy reserves the right to stop the work if any unsafe contractor conditions are observed or
encountered.

d. All electrical equipment such as drills, saws, and electrical extension cords must be properly
grounded and be free from any defect in the insulation cover

e. All ladders will be in good condition and used in a proper manner.

SECURITY

A list of all personnel working on the project along with Identification numbers must be submitted to
the Embassy immediately after awarding the contract for vetting. The Bl form as attached below needs
to be filled with photo and submitted to the embassy with covering letter.

@H

Biographic Form for
Temporary Workers. ¢

While on the Embassy property, all personnel must be escorted at all times. Any personnel found
unescorted will be removed from the project immediately.

Job site personnel will be issued a visitors badge by the Security staff and this badge must be worn at
all times.
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